



Republic of the Philippines
Department of Education
REGIONAL OFFICE IX- ZAMBOANGA PENINSULA

November 12, 2024

SUPPLEMENTAL BULLETIN NO. 3

SUBJECT: **Corrigendum to Section VI. Schedule of Requirements**


This Supplemental Bulletin is issued to amend provisions in the Bidding Documents (BDs) for the project "Procurement and Delivery of DepEd Computerization Program (DCP) Package: Smart TV Package (STV) (Early Procurement Activity)".

REVISED:

Lot	DESCRIPTION	DELIVERED Weeks/Months
1	Batch 2025-02: Smart TV Package (STV) - LOT 1 (Dapitan City, Dipolog City, Zamboanga del Norte)	Within One Hundred Fifty (150) calendar days from receipt of the Notice to Proceed (NTP)
2	Batch 2025-02: Smart TV Package (STV) - LOT 2 (Pagadian City, Zamboanga del Sur)	Within One Hundred Fifty (150) calendar days from receipt of the Notice to Proceed (NTP)
3	Batch 2025-02: Smart TV Package (STV) - LOT 3 (Isabela City, Zamboanga City, Zamboanga Sibugay)	Within One Hundred Fifty (150) calendar days from receipt of the Notice to Proceed (NTP)

This Supplemental Bulletin shall form an integral part of the said Bidding Documents.

For the guidance and information of all concerned.


GREGORIO CYRUS R. ELEJORDE, Ed.D., CESO V
Assistant Regional Director
Chairperson, Bids and Awards Committee